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Terrace Water Company - DWR Water Energy Grant - Pipeline Replacement Project

PRELIMINARY OPINION OF PROBABLE CONSTRUCTION COST

Item Quantity Units Unit Rate Total Cost

Mobilization, Bonding, Insurance, DigAlert, Pre-

construction Photos and Video, Potholing
LS 1 10,000$        10,000$        

Diversion of Recyclable Waste Materials LS 1 1,000$          1,000$          

Traffic Control (including preparation of traffic 

control plans)
LS 1 5,000$          5,000$          

Sheeting, Shoring, and Bracing LS 1 1,000$          1,000$          

Bac-T Sampling, Transportation of Samples, and 

Analyses, all performed by a certified 

independent laboratory.  

LS 1 3,000$          3,000$          

Furnish, Install, Maintain, and Remove Erosion 

Control & BMPs
LS 1 3,000$          3,000$          

Temporary Highline of Potable Waterline LS 1 10,000$        10,000$        

Furnish & Install Trench Resurfacing per San 

Bernardino Couty Requirements AND per 

Requirements of the SSPWC (“Greenbook”), 

2012 edition

TON 36 300$             10,800$        

Type II Slurry Seal LS 1 6,000$          6,000$          

Remove Existing Piping (Steel and ACP) LS 1 1,000$          1,000$          

Furnish & Install 6” PVC C900 DR18 Waterline 

and Appurtenances including, Utility Crossings, 

Bends, Fittings and Magnetic Warning Tape, 

Disinfection and Hydrostatic Testing, Pavement 

Removal, Excavation, Rock Excavation and 

Removal, Backfill, Compaction, and Material 

Export

LF 800 50$               40,000$        

Reconnect Customer Services EA 10 400$             4,000$          

Furnish & Install Fire Hydrant Assembly EA 2 3,000$          6,000$          

Furnish & Install 6-inch Gate Valves and Valve 

Can Assemblys
EA 4 2,750$          11,000$        

Connections to Existing Waterlines EA 4 3,000$          12,000$        

Construction Subtotal 123,800$      

Contingency % 15 18,570.00$   

143,000$      Total ($Dec 2014, rounded up to nearest $1000)


